ABC Bid Data

MILFORD
809020
NON-FEDERAL

PROJECT: MILFORD
BTATE PROJECT NUMBER:  BO902D
FED. PROJECT NUMBER: NON-FEDERAL

Gertifisd by:

Bld Amount Rank
§4.483.400.00 A

DATE BIDS OPEN: Decesnber 06, 2017, 02:00 PM

‘SCOPE OF WORK: MILFORD CIRCIIT COURT

COMPLETION DATE: February 01, 2019

LOCATION: Hillsborouah

Summary of Bidders

Contractor
L - "

TURNSTONE CORPORATION

479 NASHUA STREET, MILFORD NH 03055-3705

NORTH BRANCH CONSTRUCTION INC.
76 OLD TURNPIKE ROAD, CONCORD NH 03301-5242

MERIDIAN CONSTRUCTION CORP.

$4,787,000.00 B

$4,851,777.00 [

__ 32 ARTISAN COURT #4, GILFORD NH 03249-6603



PS&E TURNSTONE CORPORATION NORTH BRANCH
479 NASHUA STREET CONSTRUCTION INC.
MILFORD, NH 03055-3705 76 OLD TURNPIKE ROAD
CONCORD, NH 03301-5242
itemn No. |Description Unit iQuamly jUnit Price Total |Unit Price Total |Unit Price Total
Itams
Jood [PERFORM ALL WORK AS INDICATED ON PLANS [ 1.00] $5,065,500.00] $5,065,500.00] $4,402,900.00: $4.402.900.00| $4,706.500.00| $4,706,500.00
AND IN SPECIFICATIONS
je02 ALLOWANCE #1 FOR MODIFICATIONS AND/OR $ 50.000.00] $1.00] $50,000.00 $1.00 $50.000.00| $1.00I $50,000.00|
OWNER INITIATED CHANGES
ALLOWANCE #2 WILL MAKE MONEY AVAILABLE
je03 FOR THE UTILITY CONNNECTION FEES AND $ 22,500.00 $1.00] $22,500.00] $ .09 $22,500.00] $1.00] $22,500.00|
RELATED WORK BY UTILITY
1904 ALLOWANCE #3 WILL MAKE MONEY AVAILABLE $ 8,000.00 $1.00 $8,000.00] $1.00; $8,000.00] $1.00] $8,000.00)
FOR BUILDING PERMITS AND INSPECTION FEES
Totals: $5,146,000.00 $4,483,400.00 $4,787,000.00
ALTERNATES 80902D
ADD ALTERNATE #1
ADD ALTERNATE #1 INSTALL CHERRY WALL
991 PANELING IN COURTROOMS INSTEAD OF PAINTED ] 1.00 $28,000.004 $28,000.00 $37,300.00 $37,300,00] $155,064.00 $155,064.00
GWB AS INDICATED
ADD ALTERNATE #2
ADD ALTERNATE #2 INSTALL CHERRY WALL l
I992 PANELING IN LOBBY AREA INSTEAD OF PAINTED IU 1.00| $17,000.00 $17,000.00 $34,600.00| $34,600.00 $64,400.00 $684,400.00
GWB AS INDICATED
DEDUCT ALTERNATE #3
I993 DEDUCT ALTERNATE #3 ALL WORK ASSOCIATED IU 1 .uol $72,000.00| $72.000.00I $0.00 $0.00I $0.00 $0.00
'WITH THE HEATED SIDEWALK SNOW MELT SYSTEM ’
DEDUCT ALTERNATE #4
DEDUCT ALT #4 REMOVE GRANITE CLADDING &
I994 WATER TABLE FROM SIDES OF BLDG TO BACK OF IU 1.00[ $78,000.ODI $78.000.00| ($16,500.00) ($16,500.00) ($35.000.00)I {$35,000.00)
BLDG




MERIDIAN CONSTRUCTION CORP.

PS&E
32 ARTISAN COURT #4
GILFORD, NH 03249-6603
Item No. |Description Unit Quantity Unit Price |Toial JUnit Price ITohI
Ttems -
‘901 PERFORM ALL WORK AS INDICATED ON PLANS lu 1.00] $5,065,500.00, $5,065,500.00 $4,771,277.00 $4,771,277.00
AND IN SPEGCIFICATIONS
802 ALLOWANCE #1 FOR MODIFICATIONS AND/OR |13 50.000.001 $1.00 $50,000.00 $1.00 $50,000.00
OWNER INITIATED CHANGES
ALLOWANCE #2 WILL MAKE MONEY AVAILABLE
903 FOR THE UTILITY GONNNECTION FEES AND $ 22,500.00 $1.00 $22,500.00 $1.00| $22,500.00
RELATED WORK BY UTILITY
904 ALLOWANCE #3 WILL MAKE MONEY AVAILABLE is 8,000.00 $8,000.00 $1.00 $8,000.00
FOR BUILDING PERMITS AND INSPECTION FEES
Totals: $5,148,000.00 $4,851,777.00
ALTERNATES 80902D
ADD ALTERNATE #1
ADD ALTERNATE #1 INSTALL CHERRY WALL :
I991 PANELING IN COURTROOMS INSTEAD OF PAINTED IU 1.00 $28.000.00| $28,000.00 $39,864.00 $39,864.00
GWB AS INDICATED
ADD ALTERNATE #2
ADD ALTERNATE #2 INSTALL CHERRY WALL |
992 PANELING IN LOBBY AREA INSTEAD OF PAINTED u 1.00' $17,000.00 $17.000.00| $36,786.00 $36,786.00
GWB AS INDICATED
DEDUCT ALTERNATE #3
I993 DEDUCT ALTERNATE #3 ALL WORK ASSOGIATED lU 1.00 $72,000.00 $72,000.00 $0.00| $0.00
WITH THE HEATED SIDEWALK SNOW MELT SYSTEM
DEDUCT ALTERNATE #4
IDEDUCT ALT #4 REMOVE GRANITE CLADDING &
094 WATER TABLE FROM SIDES OF BLDG TO BACK OF u 1.00' $78,000.00 $78,000.00 {$20,300.00) ($20,300.00)
BLDG







